SUNDT

ADVERTISEMENT FOR ALL TRADES
SUBCONTRACTOR PREQUALIFICATION — PROJECT SPECIFIC

Subject to conditions prescribed by the Judicial Council of California, Administrative Office of the
Courts, Office of Court Construction and Management, (AOC), responses to prequalification
documents are sought from subcontractors for the following work:

Porterville Courthouse
Porterville, CA

PREQUALIFICATION OF PROSPECTIVE SUBCONTRACTORS: The Administrative Office of the
Courts has determined that subcontractors who submit bids to Sundt Construction on this Project
must be prequalified. The list of those subcontractors who prequalify will be allowed to bid on the
construction of the Porterville Courthouse.

LICENSE: See Description of Classifications (www.cslb.ca.gov)

Interested firms may obtain Prequalification Documents — Project Specific, beginning 30 November
2011, 8:00 a.m. at:
Sundt Construction Inc.
2860 Gateway Oaks Dr., Suite 300
Sacramento, CA 95833
Tel: 916-830-8000
Fax: 916-830-8015
Email Request to: dllytle@sundt.com

Submission of the required Prequalification forms will be received at the same location until
19 December 2011, 5:00 p.m., Pacific Standard Time.

No Prequalification Documents will be received after 5:00 p.m., 19 December 2011. ONLY THOSE
PREQUALIFIED WILL BE ALLOWED TO BID THE WORK.

Confidentiality of the information provided will be respected to the extent permitted by law.

QUESTIONS: Only written inquiries will be permitted. Questions must be submitted in writing by
9 December 2011, 5:00pm and will be acceptable by US Mail, email or fax to the Preconstruction
Department.

Preconstruction Department:

Tom Camden

Sundt Construction Inc.

2860 Gateway Oaks Dr., Suite 300
Sacramento, CA 95833

Tel: 916-830-8075 Fax: 916-830-8015
tcamden@sundt.com

All information requested in these forms must be completed and returned, in order to be considered
"responsive” to the requirements of prequalification.
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